SOLICITATION NUMBER TIRNO-04-R-00017
PART Ill - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS
J.14 REPORTS
FIGURE J.14.1 DELIVERABLES COVER LETTER
Company Letterhead
MM/DD/YYYY
Department of the Treasury

Internal Revenue Service (or Bureau Name)
Name & Address of Recipient

ATTENTION: (Contracting Officer Name, Contracting Officer)

(or Lead COTR or COTR)
REFERENCE: (TIPSS-3 Contract Number and Task Order Number, if applicable)
SUBJECT: (Deliverable Description)

Dear Mr. or Ms. XXXXX;

In accordance with the above referenced contract (and Task Order, if applicable), (Contractor
Name) submits the enclosed (reports or deliverables).

Copies of the attached are also being provided to (Contracting Officer, Lead COTR and or
COTR or other appropriate POC).

Should you have any questions, please contact the undersigned at (XXX) XXX-XXXX.
Sincerely,

Name
Title

Enclosure(s):
cc:
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SOLICITATION NUMBER TIRNO-04-R-00017
PART Ill - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

FIGURE J.14.2 DELIVERABLES ACCEPTANCE FORM
TIPSS-3 INSPECTION, ACCEPTANCE & RECEIVING REPORT
CONTRACTOR NAME
TIPSS-3 CONTRACT NUMBER
TASK ORDER NUMBER

Department of the Treasury
Internal Revenue Service (or Bureau Name)
Name & Address of Recipient (COTR)

Date Delivered: MM/DD/YYYY

All the requirements have been received, inspected and accepted by me, the COTR, and meet
the terms of the contract except as noted below: (List the requirements that were not accepted
and/or not delivered and state the reason why)
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SOLICITATION NUMBER TIRNO-04-R-00017
PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

FIGURE J.14.3 TIPSS-3 COMPLETION TO STATUS REPORT
FOR THE PERIOD MM/DD/YYYY TO MM/DD/YYYY
CONTRACTOR NAME
TIPSS-3 CONTRACT NUMBER TO#

REPORT DATE: MM/DD/YYYY

Task Title: Task Title

COTR: COTR Name Phone: (###) #iH-HitH#
Lead COTR: Lead COTR Name Phone: (###) #it-#HHH
Contractor Project Manager: Project Manager Name Phone: (###) #iH-HitH#

Period of Performance:  MM/DD/YYYY to MM/DD/YYYY (Original)
MM/DD/YYYY to MM/DD/YYYY (Latest Modification #)

.  EARNED VALUE INFORMATION

Planned Value to Date (Budgeted Cost of Work Scheduled) S HHH#
Earned Value to Date (Budgeted Cost of Work Performed) $ e
Actual Costs to Date (Actual Costs of Work Performed) $ Ht #HH
Schedule Variance (BCWP - BCWS) $ #i #HH# - if negative, use “()”
Cost Variance (BCWP - ACWP) $ #i## #i## - if negative, use “()”

. SCHEDULE INFORMATION

Actual Start Date MM/DD/YYYY
Estimated Completion Date MM/DD/YYYY (based on available funds)

lll. TO COST SUMMARY

Current Task Value (Negotiated Amount) $ HiH it

Total Obligation Amount to Date $ Bt HH

Labor Costs to Date $ ##H ##H# (includes Subcontractor costs)
Travel Costs to Date S i B

Other ODC Costs to Date S i B

Total Actual Costs to Date S i

Amount Invoiced to Date S HH B

Amount Paid to Date $

Estimate to Complete $ HiHt Hitt ##HHE Hours

Estimate at Completion $ HtH #HH ##### Hours
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SOLICITATION NUMBER TIRNO-04-R-00017
PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

FIGURE J.14.3 TIPSS-3 TO COMPLETION TO STATUS REPORT (CONTINUED)
FOR THE PERIOD MM/DD/YYYY TO MM/DD/YYYY
CONTRACTOR NAME
TIPSS-3 CONTRACT NUMBER TO#
REPORT DATE: MM/DD/YYYY

IV. TO HOURS DETAIL

Labor Category Current Current Cumulative Cumulative Total Total
Period Period Planned Actual Hours Planned Negotiated
Planned Actual Hours To To Date Hours Hours
Hours Hours Date

(List each labor
category separately
and include
Subcontractor hours)

TOTALS

V. TO COST DETAIL

Labor Category Current Current Cumulative Cumulative Total Total
Period Period Planned Actual Cost Planned | Negotiated
Planned Actual Cost To To Date Cost Cost
Cost Cost Date

(List each labor
category separately
and include
Subcontractor cost)

Total Travel

Total Other ODCs

TOTAL LABOR,
TRAVEL AND ODCs

VI. TO STATUS SUMMARY

(Provide a brief overview of the work to be accomplished for the overall task and the status of
the Task Order.)
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SOLICITATION NUMBER TIRNO-04-R-00017
PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

FIGURE J.14.3 TIPSS-3 COMPLETION TO STATUS REPORT (CONTINUED)
FOR THE PERIOD MM/DD/YYYY TO MM/DD/YYYY
CONTRACTOR NAME
TIPSS-3 CONTRACT NUMBER TO#
REPORT DATE: MM/DD/YYYY

A. WORK ACCOMPLISHED DURING THIS PERIOD

(Provide a brief description of the work accomplished, emphasizing the progress made
since the last reporting period. Work should be reported against a software development
plan, if applicable.)

B. ISSUES OR ANTICIPATED/CURRENT PROBLEMS

(Provide a description of any unresolved and/or anticipated problems, as they relate to
the cost or schedule variance, deliverable dates, the Estimated Completion Date, the
software development plan schedule, or costs.

Explain variances in schedule and/or cost that exceed plus or minus 10%.
Confirm whether the project is on schedule and within proposed costs or explain the
nature and extent of the delay whenever:

1) the Estimated Completion date exceeds the scheduled completion date
2) an actual delivery date is different from the deliverable due date, and/or
3) the Estimate at Completion exceeds the current task value.)

C. PLANNED WORK FOR NEXT PERIOD

(Provide a description of the work planned for the next reporting period, referencing the
software development plan (if applicable). Any re-planning of the Task Order would be
proposed in this section.)

Vil.  DELIVERABLES STATUS

Deliverable Name Deliverable Status Due Date | Expected Actual Customer
Number (In Progress, Delivery | Delivered | Acceptance
On Hold, Date Date Date
Completed,
Canceled)

(List each individual deliverable
identified in the Task Order. )
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SOLICITATION NUMBER TIRNO-04-R-00017
PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

FIGURE J.14.4 TIPSS-3 TERM/T&M TO STATUS REPORT FOR TO UNDER $500K
FOR THE PERIOD MM/DD/YYYY TO MM/DD/YYYY

CONTRACTOR NAME

TIPSS-3 CONTRACT NUMBER

TO#

REPORT DATE: MM/DD/YYYY

Task Title: Task Title
COTR: COTR Name Phone: (###) #iH-HitH#
Lead COTR: Lead COTR Name Phone: (###) #it-#HHH

Contractor Project Manager:

Period of Performance:

Project Manager Name

Phone: (F##) HH-HHH

MM/DD/YYYY to MM/DD/YYYY (Original)

MM/DD/YYYY to MM/DD/YYYY (Latest Modification #)

SCHEDULE INFORMATION

Actual Start Date
Estimated Completion Date
Percentage of Time Remaining on the task

Il. TO COST SUMMARY

MM/DD/YYYY

MM/DD/YYYY (based on available funds)

##%

(based on Period of Performance)

Current Task Value (Negotiated Amount)  $ ###, ###
Total Obligation Amount to Date $ it #HH

Cumulative Reporting Period
Labor Costs (includes Subcontractor) $ Bt HHH $ Bt B
Travel Costs $ it HHE $ HitH
Other ODC Costs $ Bt HHH $ Bt B
Total Actual Costs $ it HiHE S HitH
Planned Costs $ HH#H S HiHt HiHE
Percentage of Funds remaining on the task ##%
Amount Invoiced to Date S i
Amount Paid to Date S i B

.  TO LABOR HOURS SUMMARY

Labor Category Total Hours Hours Expende| % Expended to Date | Hours Authorized in
Negotiated for Task to Date (include (based on Total Work Requests
Order Subcontractor) Available Hours)
(List each labor HHHHH B ##.#% HHHE
category in the TO)
TOTAL HitHHt Hitt ##.#% HitHt
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SOLICITATION NUMBER TIRNO-04-R-00017
PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

FIGURE J.14.4 TIPSS-3 TERM/T&M TO STATUS REPORT FOR TO UNDER $500K

(CONTINUED)
FOR THE PERIOD MM/DD/YYYY TO MM/DD/YYYY
CONTRACTOR NAME
TIPSS-3 CONTRACT NUMBER TO#
REPORT DATE: MM/DD/YYYY

IV. TO STATUS SUMMARY

(Provide a brief overview of the work to be accomplished for the overall task and the status of
the Task Order. Provide a list of all active work requests and include those completed or
cancelled during the current reporting period. A copy of all new or modified work requests
shall be submitted with the monthly status report to the CO and the Lead COTR.)

A.

WORK ACCOMPLISHED DURING THIS PERIOD

(Provide a brief description of the work accomplished, emphasizing the progress made
since the last reporting period. Work should be reported against a software development
plan, if applicable.)

ISSUES OR ANTICIPATED/CURRENT PROBLEMS

(Provide a brief description of any unresolved and/or anticipated problems, as they relate
to the cost or schedule variance, deliverable dates if identified in work requests, the
Estimated Completion Date, the software development plan schedule, or costs. Confirm
whether the project is on schedule and within proposed costs or explain the nature and
extent of the delay whenever:

1) the cost or schedule variances exceed plus or minus ten percent (10%),
2) the Estimated Completion Date does not match the Period Of Performance,
3) an actual delivery date is different from the deliverable due date, and/or
4) the plan to expend funds remaining does not equal the time remaining.)

PLANNED WORK FOR NEXT PERIOD

(Provide a brief description of the work planned for the next reporting period, referencing
the software development plan (if applicable). Any re-planning of the Task Order would
be proposed in this section.)
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SOLICITATION NUMBER TIRNO-04-R-00017
PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

FIGURE J.14.5 TIPSS-3 TERM/T&M TO STATUS REPORT FOR TO OVER $500K
FOR THE PERIOD MM/DD/YYYY TO MM/DD/YYYY
CONTRACTOR NAME
TIPSS-3 CONTRACT NUMBER
REPORT DATE: MM/DD/YYYY

TO#

Task Title: Task Title
COTR: COTR Name Phone: (###) #H-HitH#
Lead COTR: Lead COTR Name Phone: (###) #H-#HHH

Contractor Project Manager: Project Manager Name Phone: (###) #iH-HitH#

Period of Performance: MM/DD/YYYY to MM/DD/YYYY (Original)

MM/DD/YYYY to MM/DD/YYYY (Latest Modification #)

. SCHEDULE INFORMATION

MM/DD/YYYY
MM/DD/YYYY (based on available funds)
##%  (based on Period of Performance)

Actual Start Date
Estimated Completion Date
Percentage of Time Remaining on the task

II. TO COST SUMMARY

Current Task Value (Negotiated Amount) $ H#HH Mt
Total Obligation Amount to Date $ Hit#

Cumulative Reporting Period
Labor Costs (includes Subcontractor) S i $ it B
Travel Costs S i S $ HtH #HH
Other ODC Costs $ i HHE S HiH HiHE
Total Actual Costs $ HiHt HitH $ HiHt HitH
Planned Costs $ HHHH HHH $ HiHt Hitt
Percentage of Funds remaining on the task ##%
Amount Invoiced to Date $ Bt Hit
Amount Paid to Date S i B

lll. TO LABOR HOURS SUMMARY

Labor Category Total Hours Hours Expended | % Expended to Date | Hours Authorized in
Negotiated for Task to Date (include (based on Total Work Requests
Order Subcontractor) Available Hours)
(List each labor S T ##.#% HHtHHE
category in the TO)
TOTAL it HitH ##.#% HtH
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SOLICITATION NUMBER TIRNO-04-R-00017
PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

FIGURE J.14.5 TIPSS-3 TERM/T&M TO STATUS REPORT FOR OVER $500K (CONTINUED)

FOR THE PERIOD MM/DD/YYYY TO MM/DD/YYYY
CONTRACTOR NAME
TIPSS-3 CONTRACT NUMBER TO#
REPORT DATE: MM/DD/YYYY

IV. TO STATUS SUMMARY

(Provide a brief overview of the work to be accomplished for the overall task and the status of
the Task Order. Provide a list of all active work requests and include those completed or
cancelled during the current reporting period. A copy of all new or modified work requests
shall be submitted with the monthly status report to the CO and the Lead COTR.)

A.

WORK ACCOMPLISHED DURING THIS PERIOD

(Provide a brief description of the work accomplished, emphasizing the progress made
since the last reporting period. Work should be reported against a software development
plan, if applicable.)

ISSUES OR ANTICIPATED/CURRENT PROBLEMS

(Provide a description of any unresolved and/or anticipated problems, as they relate to
the cost or schedule variance, deliverable dates if identified in work requests, the
Estimated Completion Date, the software development plan schedule, or costs. Confirm
whether the project is on schedule and within proposed costs or explain the nature and
extent of the delay whenever:

1) the cost or schedule variances exceed plus or minus ten percent (10%),

2) the Estimated Completion Date does not match the Period Of Performance,
3) an actual delivery date is different from the deliverable due date, and/or

4) the plan to expend funds remaining does not equal the time remaining.)

PLANNED WORK FOR NEXT PERIOD

(Provide a description of the work planned for the next reporting period, referencing the
software development plan (if applicable). Any re-planning of the Task Order would be
proposed in this section.)
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SOLICITATION NUMBER TIRNO-04-R-00017
PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

FIGURE J.14.5 (CONTINUED)
TASK ORDER STATUS REPORT GRAPHS

Using the planning data from the Task Order technical proposal, work requests, or the
Software Development Plan, if applicable, and the cumulative information reported in the
Monthly Status Report, prepare two line graphs for each Task Order Status Report. The first
graph will depict the cumulative planned level of effort, the actual hours expended to date and
the projected burn rate for the task. The second graph will include the cumulative planned
costs, the cumulative actual costs to date (including labor, travel and other ODCs) and the
projected costs based on planned costs for the task.

If the graphs are based only on work requests issued to date, the Contractor shall make
note of that on the charts. In that case, the Contractor shall also indicate in a footnote the
available hours for which work requests have not been issued. The remaining dollars and
hours not allocated by work requests shall be averaged across the remainder of the period of
performance by the Contractor’'s accounting periods and included with the projected burn rate
and projected costs.

Included within each labor hours graph and each cost graph, the Contractor will include a
separate graph depicting the planned level of effort / cost by accounting period for the
performance period. Ideally the hours/costs should be re-planned periodically based on new
or modified work requests or adjustments to the project, including modifications to decrease or
increase the level of effort. These graphs may be inset in the main graph or attached
separately.

The next three pages provide examples of two labor hours charts and one cost chart. Please
note that only one type of labor hours chart would be required for a task.

1) The first chart, Chart J.14.5-1, is a labor hours chart with a defined plan for Sample
Task 1234.

2) The second chart, Chart J.14.5-2, is an example of a labor hours chart for a task with
essentially no plan. In that case, the total level of effort available is divided evenly
across the period of performance.

3) The final chart, Chart J.14.5-3 is the cost chart for Sample Task 1234.
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SOLICITATION NUMBER TIRNO-04-R-00017

PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS
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Chart J.14.5-1

TIPSS-3 TO Status Report for the Period MM/DD/YYYY to MM/DD/YYYY

Contractor Name TIPSS-3 Contract Number
“Term/T&M” TO # Report Date: MM/DD/YYYY
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SOLICITATION NUMBER TIRNO-04-R-00017

PART Ill - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

Chart J.14.5-2

TIPSS-3 TO Status Report for the Period MM/DD/YYYY to MM/DD/YYYY
Contractor Name TIPSS-3 Contract Number

“Term/T&M” TO # Report Date: MM/DD/YYYY
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SOLICITATION NUMBER TIRNO-04-R-00017
PART Ill - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

Chart J.14.5-3

TIPSS-3 TO Status Report for the Period MM/DD/YYYY to MM/DD/YYYY
Contractor Name TIPSS-3 Contract Number
“Term/T&M” TO# Report Date: MM/DD/YYYY
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SOLICITATION NUMBER TIRNO-04-R-00017
PART IIl - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

FIGURE J.14.6 TIPSS-3 FIXED-PRICE TO STATUS REPORT
FOR THE PERIOD MM/DD/YYYY TO MM/DD/YYYY
CONTRACTOR NAME
TIPSS-3 CONTRACT NUMBER TO#

REPORT DATE: MM/DD/YYYY

Task Title: Task Title

COTR: COTR Name Phone: (###) #iH-#HHHE
Lead COTR: Lead COTR Name Phone: (###) #H-HitH#
Contractor Project Manager: Project Manager Name Phone: (###) #H-#HHHE

Period of Performance:  MM/DD/YYYY to MM/DD/YYYY (Original)
MM/DD/YYYY to MM/DD/YYYY (Latest Modification #)

SCHEDULE INFORMATION

Actual Start Date MM/DD/YYYY
Planned Completion Date MM/DD/YYYY

Il. TO COST SUMMARY

Current Task Value (Negotiated Amount) $ HH it
Total Obligation Amount to Date $ Hit it
Amount Invoiced to Date S i B
Amount Paid to Date S i B

Ill. DELIVERABLE STATUS

Deliverable Name Deliverable Due Date | Expected Actual
Number Date Delivered
Date

Customer
Acceptance
Date

(' List each individual deliverable, milestone
or interim progress item identified in the
Task Order. )
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SOLICITATION NUMBER TIRNO-04-R-00017
PART IIl - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

FIGURE J.14.6 TIPSS-3 FIXED-PRICE TO STATUS REPORT
FOR THE PERIOD MM/DD/YYYY TO MM/DD/YYYY
CONTRACTOR NAME
TIPSS-3 CONTRACT NUMBER TO#

REPORT DATE: MM/DD/YYYY

TO STATUS SUMMARY

(Provide a brief overview of the work to be accomplished for the overall task and the status of
the Task Order.)

A. WORKACCOMPLISHED DURING THIS PERIOD

(Provide a brief description of the work accomplished, emphasizing the progress made
since the last reporting period. Work should be reported against a software
development plan, if applicable.)

ISSUES OR ANTICIPATED/CURRENT PROBLEMS

(Provide a description of any unresolved and/or anticipated problems, as they relate to
the cost, deliverable dates, the Planned Completion Date, or the software development
plan schedule.

Explain variances in schedule and/or cost that exceed plus or minus 10%.

Confirm whether the project is on schedule and within proposed costs or explain the
nature and extent of the delay whenever:

1) the Planned Completion date exceeds the scheduled completion date
2) an actual delivery date is different from the deliverable due date, and/or
3) the Estimate at Completion exceeds the current task value.)

PLANNED WORK FOR NEXT PERIOD

(Provide a description of the work planned for the next reporting period, referencing the
software development plan (if applicable). Any re-planning of the Task Order would be
proposed in this section.)
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SOLICITATION NUMBER TIRNO-04-R-00017
PART Ill- LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J — LIST OF ATTACHMENTS

FIGURE J.14.7 TIPSS-3 QUARTERLY SUBCONTRACTOR REPORT
FOR THE PERIOD MM/DD/YYYY TO MM/DD/YYYY
CONTRACTOR NAME
TIPSS-3 CONTRACT NUMBER
REPORT DATE: MM/DD/YYYY

(LIST IN ALPHABETICAL ORDER, ALL APPROVED SUBCONTRACTORS FOR YOUR CONTRACT AND IN WHICH OF YOUR AWARDED PRINCIPAL
TASK AREAS THEY HAVE EXPERTISE.)

Subcontractor Name Principal Task Area(s)

J14-16



SOLICITATION NUMBER TIRNO-04-R-00017
PART Ill- LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J — LIST OF ATTACHMENTS

FIGURE J.14.8 TIPSS-3 QUARTERLY GOVERNMENT-OWNED/CONTRACTOR-HELD PROPERTY REPORT (SECTION A)

Government-Owned / Contractor-Held Property Report for the Period MM/DD/YYYY to MM/DD/YYYY
Contractor Name
Contract Number (Contract Number) - Task Order (Task Order Number)
Report Date: MM/DD/YYYY
Software and Documentation
Category |Make/Brand | Package & Serial # Acquisition Warranty Date Date Installed
# of Order Amt Period Provided Returned Site
Licenses
GFP Lotus 123v.4.0,1 [123456 $495 90 days 3/4/97 N/A Vendor
lic Site 1
CAP Scitcor P/S 6, 1lic [123456 $225 90 days 2/15/97 N/A Vendor
Site 2
GFP Gov't 5 copies FSP 3.1.2.6 |N/A N/A 2/15/97 N/A Vendor
Document Site 2
Disposed Microsoft MS Office, |12abcd56 $495 90 days 2/15/97 3/1/96 Vendor
network for Site 2
15 licenses returned
to NCFB

GFP (Government Furnished Property) = GFE (Government Furnished Equipment) and GFI (Government Furnished Information)
CAP (Contractor Acquired Property) = Government Owned, Contractor Provided
Disposed = GFP which has been returned to the Government
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SOLICITATION NUMBER TIRNO-04-R-00017
PART Ill- LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J — LIST OF ATTACHMENTS

FIGURE J.14.8 TIPSS-3 QUARTERLY GOVERNMENT-OWNED/CONTRACTOR-HELD PROPERTY REPORT (SECTION B)

Government-Owned / Contractor-Held Property Report for the Period MM/DD/YYYY to MM/DD/YYYY
Contractor Name
Contract Number (Contract Number) - Task Order (Task Order Number)
Report Date: MM/DD/YYYY

Hardware
Category Make/ | Model Serial # Acquisition Purchase Internal Software External Warranty Install Installed
Brand Cost Order Components Installed Components Period Date Site
GFP AST 486/33 123456 $2,295 123456 8 MB RAM, WP 6.1, 28.8 Modem 90 days 3/4/97 Vendor
1G Drive, CD- MS Office, CRT, Site 1
ROM Windows Mouse
3.1
CAP Dell 486/66 12345 $3,100 124579 16 MB RAM, WP 6.1, None 1 year 2/15/97 Vendor
1.2 GB Drive, MS Office, Site 2
Sound Card, Windows
Quad speed 3.1
CD
Disposed Dell 486/66 12346 $3,100 124579 16 MB RAM, WP 6.1, None 1 year 2/15/97 Vendor
3/30/96 1.2 GB Drive, MS Office, Site 2,
Sound Card, Windows returned
Quad speed 3.1 to NCFB
CD 2/15/98

GFP (Government Furnished Property) = GFE (Government Furnished Equipment) and GFI (Government Furnished Information)
CAP (Contractor Acquired Property) = Government Owned, Contractor Provided
Disposed = GFP which has been returned to the Government
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SOLICITATION NUMBER TIRNO-04-R-00017
PART Ill- LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J — LIST OF ATTACHMENTS

CONTRACTOR NAME

FIGURE J.14.9 TIPSS-3 QUARTERLY BUREAU REPORT
FOR THE PERIOD MM/DD/YYYY TO MM/DD/YYYY

TIPSS-3 CONTRACT NUMBER (CONTRACT NUMBER)
REPORT DATE: MM/DD/YYYY

Bureau Task Order | Type of Principal Task Order | Task Order | Total Total COTR
Name Number Task Task Area | Start Date | End Date Negotiated | Amount Name,
and Mod Value of Obligated Address &
Number Task To to Date Phone
Date (Including Number
(Including | All Options)
All Options)

All dates will be reported in MM/DD/YYYY format.
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	Estimate at Completion     $ ###,###  #### Hours
	Current Task Value (Negotiated Amount) $ ###,###
	Travel Costs         $ ###,###   $ ###,###

	Current Task Value (Negotiated Amount)  $ ###,###
	Travel Costs          $ ###,###   $ ###,###

	TASK ORDER STATUS REPORT GRAPHS
	Period

